

BOARD OF EDUCATION

*Julia C. Bernath, President
Kimberly Dove, Vice President
Gail Dean • Linda McCain • Katie Reeves
Katha Stuart • Franchesca Warren
Mike Looney, Ed.D., Superintendent*

DATE: August 5, 2021

TO: All Contractors

FROM: Angela R. Young
Executive Director
FCS Capital Program Contracts

RE: RFP 400-22, Chemical Treatment System Improvements at 34 Schools and
Water Line Replacement at Seaborn Lee Elementary School

Please find Addendum No. 2 to the subject solicitation attached.

Addendum No. 2
RFP 400-22

**Chemical Treatment System Improvements at 34 Schools and a Water Line
Replacement at Seaborn Lee Elementary School**

1. Addendum No. 1 has been issued for the above referenced project. Please contact the architect listed below:

Matheson-Ball & Associates, Inc.
225 Reformation Parkway
Suite 200
Canton, GA 30114
Attention: Greg Cox P.E., LEED AP
Phone: (770) 999-0779
gregg@mathesonball.com

2. All other terms and conditions remain the same.

ADDENDUM #2 (8/5/2021)

RE: RFP 400-22 CHEMICAL TREATMENT SYSTEM IMPROVEMENTS AT 34 SCHOOLS
& WATER LINE REPLACEMENT AT SEABORN LEE ES

FROM: OWNER: FULTON COUNTY BOARD OF
EDUCATION CAPITAL PROGRAM
CONTRACTS
6201 Powers
Ferry Road NW
Atlanta, GA
30339

TO: ALL PROSPECTIVE OFFERORS:

This Addendum forms a part of the Contract Documents and modifies the Proposal Documents as noted below. Acknowledge receipt of the Addendum in the space provided on Document 00400 - Proposal Acceptance Form. Failure to do so may result in the proposal being deemed non-responsive. The Addendum consists of 2 written pages and the documents cited below.

- A. CHANGES TO PROPOSAL REQUIREMENTS TABLE OF CONTENTS: **NONE**
- B. CHANGES TO PRIOR ADDENDUM: **NONE**
- C. CHANGES TO PROPOSAL DOCUMENTS:

Regarding: **SECTION 001119 - REQUEST FOR PROPOSAL 2.5 SECTION II – SCHEDULE A. (1)** The following change has been made:

THE FOLLOWING SENTENCE:

The schedule shall align to other dates indicated in this Request for Proposal, including issuance of the Project Notice to Proceed Milestone: **October 14, 2021**, and July 29, 2022 Substantial Completion.

SHALL CHANGE AS FOLLOWS:

The schedule shall align to other dates indicated in this Request for Proposal, including issuance of the Project Notice to Proceed Milestone: **December 8, 2021**, and July 29, 2022 Substantial Completion.

DOCUMENT 004200 OFFEROR RESPONSE FORM

Delete the previous DOCUMENT 004200 OFFEROR RESPONSE FORM in their entirety and replace with the new DOCUMENT 004200 issued with this Addendum.

D. CHANGES TO CONDITIONS OF THE CONTRACT:

SECTION 011001 SUMMARY, ADDITIONS AND RENOVATIONS

Delete the original in its entirety and replace with the new SECTION 011001 issued with this Addendum.

SECTION 013202 – OWNER-DETERMINED MILESTONES

Delete the original in its entirety and replace with the new SECTION 013202 issued with this Addendum.

E. CHANGES TO DRAWINGS: **NONE**

F. CHANGES TO SPECIFICATIONS: **NONE**

G. OTHER CHANGES: **NONE**

END OF ADDENDUM NO. 2