

BOARD OF EDUCATION

Julia C. Bernath, *President*
Linda P. Bryant, *Vice President*
Gail Dean • Kimberly Dove • Linda McCain
Katie Reeves • Katha Stuart
Mike Looney, Ed.D., *Superintendent*

DATE: December 15, 2020

TO: All Contractors

FROM: Angela R. Young
Executive Director
FCS Capital Program Contracts

RE: RFP 410-21, High Point Elementary School Roof Replacement

Please find Addendum No. 1 to the subject solicitation attached.

Addendum No. 1
RFP 410-21
High Point Elementary School Roof Replacement

1. Addendum No. 1 has been issued for the above referenced project. Please contact the architect listed below:

Forman Seeley Fountain Architecture
3091 Governors Lake Drive, Suite 150
Norcross, GA 30071
Attention: Jerry Fountain
Phone: (770) 729-8433
Fax: (770) 729-8466
fountain@FSFarchitecture.com

2. All other terms and conditions remain the same.

ADDENDUM #1 (12-15-2020)

RE: RFP 410-21 - HIGH POINT ELEMENTARY SCHOOL - ROOF REPLACEMENT

FROM: OWNER: FULTON COUNTY BOARD OF
EDUCATION CAPITAL PROGRAM
CONTRACTS
6201 Powers
Ferry Road NW
Atlanta, GA
30339

TO: ALL PROSPECTIVE OFFERORS:

This Addendum forms a part of the Contract Documents and modifies the Proposal Documents as noted below. Acknowledge receipt of the Addendum in the space provided on Document 00400 - Proposal Acceptance Form. Failure to do so may result in the proposal being deemed non-responsive. The Addendum consists of 2 written page and the documents cited below.

- A. CHANGES TO PROPOSAL REQUIREMENTS TABLE OF CONTENTS: **NONE**
- B. CHANGES TO PRIOR ADDENDUM: **NONE**
- C. CHANGES TO PROPOSAL DOCUMENTS:
- D. CHANGES TO CONDITIONS OF THE CONTRACT: **NONE**

DOCUMENT 004200 OFFEROR RESPONSE FORM

Delete the original DOCUMENT 004200 OFFEROR RESPONSE FORM in its entirety and replace with the new DOCUMENT 004200 issued with this Addendum.

DOCUMENT 004313 OFFER SECURITY FORM

Delete the original DOCUMENT 004313 OFFEROR SECURITY FORM in its entirety and replace with the new DOCUMENT 004313 issued with this Addendum.

The change is: The Proposal Due Date has changed to Thursday, January 7, 2021.

- E. CHANGES TO DRAWINGS:

Item No. 2: A4.3 Detail 7

Detail 7 has been updated to include batt insulation over the entire metal roof.

- F. CHANGES TO SPECIFICATIONS:

Item No. 1: 07 41 13 Metal Roof Panels

Specification sections 3A and 3B have been updated. See attachments.

G. OTHER CHANGES:

END OF ADDENDUM NO. 1